
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and hereby agree that in 
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this 
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the 
contract as proposed.  It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in 
the Specifications. 
 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following 
addendum (addenda): 

     ADDENDUM NO.  1     DATED 9/12/2006      ADDENDUM NO.        DATED       
     ADDENDUM NO        DATED            ADDENDUM NO.        DATED       

 
Number  Description 

1 Replace Table of Contents with same, replace 
Supplement to Notice To Bidders No. 696 with 
same, Notice To Bidders No. 1122 replaces 
Notice To Bidders No. 1019, add Notice To 
Bidders No. 1192, add Section 00911 to 907-242-
7, replace Section 01290 of 907-242-7 with 
same, and revise plan sheet nos. 2, 3, 4, 6, 13, 
14, 25 & 49. 

        

        

        

  

 TOTAL ADDENDA:   1  
(Must agree with total addenda issued prior to opening of bids) 
 
Respectfully Submitted,   
 

DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

CITY, STATE, ZIP   

PHONE   

FAX   

E-MAIL   
 

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 

  
 Secretary Address 

  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
 STP-0008-03(041) / 103975           Hinds  County(ies) 
Revised 09/21/2005 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

TABLE OF CONTENTS 
 
PROJECT: STP-0008-03(041) / 103975 -- Hinds County 
 
901--Advertisement 
 
904--Notice to Bidders: Governing Specs. - # 1 
 Status of ROW, Utility Adjustments and Underground Storage 
  Tanks, W/Attachments - # 2 
 Federal Bridge Formula - # 12 
 Submission of Form OCR-485 - # 13 
 Storm Water Discharge Associated w/ Construction Activities 
  (>5 acres) - #586 
 Fiber Reinforced Concrete - # 640 
 Disadvantage Business Enterprise W/Supplement - # 696 
 On-The-Job Training Program - # 777 
 DBE Participation and Payment - # 882 
 Payroll Requirements - # 883 
 Errata & Modifications to 2004 Standard Specifications - # 935 
 Project Number Change - # 963 
 Contract Time - #  1065 
 Specialty Items - # 1066 
 Special Provision No. 907-242-7 - # 1068 
 Pre-Bid Meeting - # 1073 
 Environmental Considerations - # 1107 
 Petroleum Products Base Price - # 1122  
 Placement of Fill Material in Federally Regulated 
  Areas - # 1192 
 
906: Required Federal Contract Provisions -- FHWA-1273, W/Supplement 
907-104-1: Partnering Process 
907-105-3: Cooperation By Contractors 
907-107-1: Liability Insurance, W/Supplement 
907-107-2: Permits License, and Taxes 
907-107-3: Contractor’s Protection Plan 
907-108-11: Prosecution and Progress 
907-109-3: Partial Payment 
907-222-1: Wildflower Planting 
907-226-1: Temporary Grassing 
907-230-4: Tree and Shrub Planting 
907-233-1: Tree Bark Mulch 
907-242-7: Pocohontas Rest Area 
 
 

- CONTINUED ON NEXT PAGE - 



PAGE 2 - PROJECT: STP-0008-03(041) / 103975 -- HINDS COUNTY 
 
907-243-2: Landscape Mowing 
907-244-2: Tree Pruning 
907-258-4: Miscellaneous Rest Area Facilities 
907-259-4: Site Amenities 
907-282-3: Irrigation System 
907-290-2: Flagpole 
907-304-4: Crushed Stone Granular Material 
907-401-2: Hot Mix Asphalt (HMA) 
907-403-4: Hot Mix Asphalt (HMA) 
907-603-6: 3-inch to 12-inch Corrugated Polyethylene Pipe 
907-608-3: Colored Sidewalks 
907-626-3: Thermoplastic Markings 
907-626-4: Thermoplastic Markings 
907-683-5: Low Mast Lighting Assembly 
907-701-2: Portland Cement 
907-708-3: Non Metal Drainage Structures 
907-711-3: Synthetic Structural Fiber Reinforcement 
907-714-2: Miscellaneous Materials 
907-804-2: Concrete Bridges and Structures 
906-3: MDOT On-the-Job Training Program 
906-6: MDOT On-the-Job Training Program - Alternate Program 

 
 

SECTION 905 - PROPOSAL,  
PROPOSAL SHEET NOS. 2-1 THRU 2-25, 
COMBINATION BID PROPOSAL,  
CERTIFICATE OF PERFORMANCE - PRIOR FEDERAL-AID CONTRACTS, 
NON-COLLUSION CERTIFICATE, 
SECTION 902 - CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORM, 
OCR-485, 
HAUL PERMIT FOR BRIDGES WITH POSTED WEIGHT LIMITS. 
 

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET 
OF SECTION 905 AS ADDENDA) 



SUPPLEMENT TO NOTICE TO BIDDERS NO. 696 
 
DATE: 08/17/2006 
 
The goal is  9  percent for the Disadvantaged Business Enterprise.  The low bidder is required to 
submit Form OCR-481 for all DBEs.  Bidders are advised to check the bid tabulation link  for 
this project on the MDOT website (http://www.gomdot.com/bidsystem/) for results.  Bid 
tabulations are usually posted by 3:00 pm on Letting Day. 
 
Form OCR-481 is available at http://www.gomdot.com/business/dbe/pdf/OCR_481.pdf or by 
calling 601-359-7466. 
 
All OCR-481s must be returned within 10 days following the bid letting to the MDOT Office of 
Civil Rights, P.O. Box 1850, Jackson, MS 39215-1850. 
 
For answers to questions, contact the MDOT Office of Civil Rights at (601) 359-7466. 
 
The bidder’s execution of the signature portion of the proposal shall constitute execution of the 
following assurance: 
 

The bidder hereby gives assurance pursuant to the applicable requirements of “Safe, 
Accountable, Flexible, Efficient Transportation Equity Act, A Legacy For Users (SAFETEA-
LU)” and “Part 26, Title 49, Code of Federal Regulation” that the bidder has made a good 
faith effort to meet the contract goal for DBE participation for which this proposal is 
submitted. 

 
A pre-bid meeting will be held in Amphitheater 1 & 2 of the Hilton Jackson located at I-55 and 
County Line Road, Jackson, Mississippi at 2:00 P.M. on the day preceding the date of the bid 
opening. 
 
This meeting is to inform DBE firms of subcontracting and material supply opportunities.  
Attendance at this meeting is considered of prime importance in demonstrating good faith effort 
to meet the contract goal. 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

SECTION 904 – NOTICE TO BIDDERS NO. 1122   CODE:  (SP) 
 
DATE: 8/8/2006 
 
SUBJECT: Petroleum Products Base Prices For Contracts Let in September, 2006 
 
REFERENCE: Subsection 109.07 
 
 
The following base prices are to be used for adjustment in compensation due to changes in costs 
of petroleum products: 
 
 FUELS 
 
 Per Gallon Per Liter 
 
Gasoline $2.7695 $0.7316 
 
Diesel $2.8575 $0.7549 
 

MATERIALS OF CONSTRUCTION 
 
 ASPHALT CEMENT Per Gallon Per Ton Per Liter Per Metric Ton 
 
 Viscosity Grade AC-5 $1.6198 $384.29 $0.4279 $423.60 
 Viscosity Grade AC-10 $1.6409 $389.29 $0.4335 $429.11 
 Viscosity Grade AC-20 $1.6318 $387.14 $0.4311 $426.74 
 Viscosity Grade AC-30 $1.6052 $380.83 $0.4240 $419.79 
 Grade PG 64-22 $1.6258 $385.71 $0.4295 $425.17 
 Grade PG 67-22 $1.5867 $376.43 $0.4191 $414.94 
 Grade PG 76-22 $2.0232 $480.00 $0.5345 $529.10 
 Grade PG 82-22 $2.1665 $514.00 $0.5723 $566.58 
 
EMULSIFIED ASPHALTS 
 
 Grade EA-4, SS-1, AE-P $1.4032  $0.3707 
 Grade RS-2C, CRS-2 $1.3775  $0.3639 
 Grade CRS-2P $1.6344  $0.4318 
 
PRIMES 
 
 Grade EA-1, MC-70 $1.7937  $0.4738 
 
 
 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1192 CODE (SP) 
 
DATE: 09/12/2006 
 
SUBJECT: Placement of Fill Material in Federally Regulated Areas 
 
PROJECT: STP-0008-03(041) / 103975 -- Hinds County 
 
A Permit (404, General, Nationwide, etc.) for placing fill material federally regulated sites is 
required.  
 
The Department has acquired the following permits for permanently filling at regulated sites that 
are identified during project development:   
 
 

Nationwide Permit No. 14 (Waters of the US) -- All sites with area less that 0.10 acre 
Nationwide Permit No. 23 (Wetlands) 

 
 
Copies of said permit(s) are on file with the Department. 
 
Securing a permit(s) for the filling of any other regulated site, the purpose of which is temporary 
construction for the convenience of the Contractor, shall be the responsibility of the Contractor. 
 
 



Special Provision No. 907-242-7  Project Number STP-0008-03(081) 103975 
 

MDOT – 5th District – Hinds 00911-1 Addendum Number 1 

MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

ADDENDUM No. 1 
DOCUMENT 00911 

 
 

DATE:   09-08-06 
 
PROJECT:                       REST AREA ON HIGHWAY 49 AT POCAHONTAS 

IN HINDS COUNTY, MISSISSIPPI 
 
PROJECT NUMBER:      STP-0008-03(081) 103975 
 
 
PART 1 GENERAL  
 
 
1.01 DESCRIPTION: Bidders are hereby advised that the following changes are to be made to 

this contract.  Bidders shall acknowledge receipt of this addendum by inserting its number 
and date in the designated spaces on their Proposal. 

 
1.02 SPECIFICATIONS 
 
   A. Section 01290 – Payment Procedures. Omit this Section in its entirety and replace with 

revised Section 01290. 
  
1.03 DRAWINGS 
 

A. Replace Sheet Number 2, Working Number DI-1 with revised sheet dated 09-08-06: 
 

1. General Notes #6 and #12 have been revised. 
 

B. Replace Sheet Number 3, Working Number SQ1 with revised sheet dated 09-08-06: 
 

1. Pay Items in Summary of Quantities and Notes #13, #14, and #15 have been 
changed. 

 
C. Replace Sheet Number 4, Working Number SQ2 with revised sheet dated 09-08-06: 
 

1. Pay Items in Summary of Quantities have been changed. 
 

D. Replace Sheet Number 6, Working Number DM1 with revised sheet dated 09-08-06: 
 

1. Demolition Note #9 has been changed. 
 

E. Replace Sheet Number 13, Working Number VS1 with revised sheet dated 09-08-06: 
 

1. Pay Items in Vegetation Schedule have been changed. 
 

F. Replace Sheet Number 14, Working Number ML1 with revised sheet dated 09-08-06: 
 

1. Mowing Limits have been changed to include area under trees. 
 
 



Special Provision No. 907-242-7  Project Number STP-0008-03(081) 103975 
 

MDOT – 5th District – Hinds 00911-2 Addendum Number 1 

G. Replace Sheet Number 25, Working Number A4.1 with revised sheet dated 09-08-06: 
 

1. Spacing for 2x4 horizontal treated wood furring shown on Wall Sections 1/25 and 
2/25 have changed from 48” on-center maximum to 24” on-center maximum.  
This change is typical and shall apply to all situations where bead board and 
gypsum board attach to concrete block walls. 

 
H. Replace Sheet Number 49, Working Number E3.2 with revised sheet dated 09-08-06: 
 

1. Detail 2/E3.2 of revised sheet for Lighted Bollard – Plan View has been added to 
show reinforcing steel at concrete base and connection to concrete walk.  
Reinforcing show shall extend into walk five (5’-0”) feet. 

 
 
PART 2 PRODUCTS 

 Not Used 
 
 
PART 3 EXECUTION 

 Not Used 
 
 
 

END OF DOCUMENT 



Special Provision No. 907-242-7  Project Number STP-0008-03(081) 103975 
 

MDOT – 5th District – Hinds 01290-1  Payment Procedures 

SECTION 01290  PAYMENT PROCEDURES 
Revised 09-08-06 

 
PART 1 GENERAL 
 
1.01 METHOD OF MEASUREMENT:  The method of measurement and payment shall 

conform to the applicable provisions of Article 9 of the AIA Document A201-1997 General 
Conditions of the Contract for Construction. 

 
1.02 APPLICATION FOR PAYMENT 
 

A. Format: 
 

1. Applications for Payments will be prepared on AIA forms G702 - Application and 
Certificate for payment and G703 - Continuation Sheet; or, a computer generated 
form containing similar data may be used. 

 
B. Preparation of Application: 

 
1. Present required information in type written form. 
2. Execute certification by signature of authorized officer. 
3. Use data from approved Schedule of Values. Provide dollar value in each column 

for each line item for portion of Work performed and for stored products. 
4. List each authorized Change Order (Supplemental Agreement) as an extension 

on continuation sheet, listing Change Order (Supplemental Agreement) number 
and dollar amount as for an original Item of Work. 

5. Prepare Application for Final Payment as specified in Section 01770-Closeout 
Procedures. 

 
C. Submittal Procedures: 

 
1. Submit 6 copies of each Application for Payment to the Project Engineer. 
2. Submit an updated construction schedule with each Application for Payment as 

described in Section 01320 – Construction Progress Documentation. 
3. Submit request for payment at intervals agreed upon by the Project Engineer, 

Owner, and Contractor. 
4. Submit requests to the Project Engineer at agreed upon times, or as may be 

directed otherwise. 
 

D. Substantiating Data: 
 

1. Submit data justifying dollar amounts in question when such information is 
needed. 

2. Provide one copy of the data with a cover letter for each submittal. 
3. Indicate the Application number, date and line item number and description. 

 
1.03 STATEMENTS AND PAYROLLS    
 
 A. The Contractor and subcontractors shall submit weekly two copies of all payrolls to the 

Project Engineer and meet the requirements of U. S. Department of Transportation Form 
FHWA 1273, on projects constructed in whole or in part with Federal funds. 

 
 
 
 
 



Special Provision No. 907-242-7  Project Number STP-0008-03(081) 103975 
 

MDOT – 5th District – Hinds 01290-2  Payment Procedures 

 B. The Contractor and Subcontractors shall submit Form CAD-880, “Weekly Summary of 
Wage Rates” and CAD-881, “Weekly Statement of Compliance”, each week to the 
Project Engineer.  The forms may be obtained from the Contract Compliance Officer, 
Contract Administration Division, Mississippi Department of Transportation, Jackson, 
Mississippi. Custom forms, approved by Contract Administration Division, may be used in 
lieu of CAD forms. 

 
 C. When no work is performed on Federal-Aid Projects, the Contractor should only submit 

CAD-880 showing no work activities 
 

D. The Contractor shall make all efforts necessary to submit this information to the Project 
Engineer in a timely manner.  The Engineer will have the authority to suspend the work 
wholly or in part and to withhold payments because of the Contractor's failure to submit 
the required information.  Submission of forms and payrolls shall be current through the 
first week of the estimate period in order for the Project Engineer to process an estimate. 

 
1.04 WAGE RATES 
 

A. All persons employed or working upon the site of the Work will be paid at wage rates not 
less than those contained in the wage determination decision of the Secretary of Labor in 
effect at time of Advertisement for Bids and/or contained in the Contract. 

 
1.05 CLASSIFICATIONS 
 

A. The Department Contract Compliance Officer shall require that any class of laborers or 
mechanics, including apprentices and trainees, which is not listed in the wage 
determination and which is to be employed under the Contract, shall be classified or 
reclassified conformably to the wage determination. 

 
1.06 BASIS OF PAYMENT 
 

A. This Work will be paid for by Contract Sum for the construction in District Five.  The Work 
includes Rest Area Building, Guard House and Sewage Treatment Facility on Highway 49 
(Southbound) at Pocahontas in Hinds County, Mississippi.  The Lump Sum associated 
with this Special Provision shall be full compensation for all work related to this portion of 
the Work, for furnishing all materials, and all other effort of whatever nature in the 
construction of these two buildings and final clean-up of the area.  It shall also be 
complete compensation for all equipment, tools, labor, and incidentals necessary to 
complete this portion of the Work. 

 
B. Payment will be made under: 
 

1. DESCRIPTION A: (Pay Item 907-242-A)    lump sum 
MDOT Project No. STP-0008-03(081) 103975 
Rest Area Building on Highway 49 at Pocahontas 
 in Hinds County, Mississippi..         

 
2. DESCRIPTION B: (Pay Item 907-242-B)    lump sum 

MDOT Project No. STP-0008-03(081) 103975 
Pre-Fabricated Guard Booth on Highway  
at Pocahontas in Hinds County, Mississippi. 

         ______________ 
TOTAL SP 907-242-7 CONTRACT SUM    LUMP SUM 

 
PART 2 PRODUCTS & PART 3 EXECUTION (Not Used) 
 

END OF SECTION 


